

Lifts: Consultancy, Maintenance, Refurbishment and Associated Installation Services Agreement (EFM2010NE)

SUMMARY

Start date: 1st October, 2016

End date: 31st March, 2021

OJEU Number: 2016/S 113-201667

Lead Consortium: NEUPC

Main contact: Andy Hughes
a.hughes@neupc.ac.uk

Website:
<https://www.hecontracts.co.uk/agreements/342>

This contract has been extended for six months beyond its intended four year term due to COVID-19 restrictions meaning the formation of a TWP and response capabilities of suppliers were affected

Please note Lift Engineering and Schindler have not returned official paperwork for the final extension period and so are currently not deemed to be part of the framework.

SCOPE

Lot 1: Consultancy Services to include maintenance schedules, audits, design, and usage reports. A full list of services is contained in the Buyers Guide.

Lot 2: Contractors. Undertaking maintenance, replacement and installation of lifts and elevators.

AGREEMENT BENEFITS

Upto 11% savings possible depending on procurement / contract route taken. Please see the buyers guide for more details.

USING THE FRAMEWORK

Consult the buyers guide in the first instance. It is recommended that further competition including a site visit is conducted to ensure that best prices, and most appropriate specification is agreed with the supplier.

SUPPLIERS

Lot	Suppliers
Consultancy	Abbas Consulting, Cundall Johnston & Partners L L P T/A Cundall, Elevate Consulting Ltd, Movveo Ltd, SVM Associates, Tuv -Sud Dunbar Boardman ,
Maintenance and Installation	Ansa, Classic Lifts, Jackson Lift Services, Kone plc, Lift & Engineering Services, Morris Vermaport, Northern Elevators, R J Lift Services, Rubax Lifts Ltd, Schindler Ltd,

SUSTAINABILITY

NEXT STEPS